
 
 

Purchasing Office 

 

Knight Campus • 400 East Avenue, Warwick, Rhode Island 02886-1807 •  (401) 825-2196 • Fax: (401) 825-2328    

 

Addendum Number 1 to Bid Solicitation - Bid # BB002714 
 

Audiovisual Services for CCRI Commencement 2014 

 

 

 1. Vendor to provide below items and include in the total cost of bid. 
 

A 4 Channel/4 Headset HME Wireless Com System with an additional 6 wired Clear-
com stations which includes the following components: 

 1 – HME Bas Station BS200 

 4 – HME Belt Packs BP200 with Batteries 

 4 – HME Single Muff Headset HS15 

 4 – Spare HME Batteries 

 1 – HME AC40A Battery Charger 

 1 – Clear Com MS702 Master station 

 6 – Wired Belt Packs, Clear Com 501 or Production Intercom BP1 

 6 – Single Muff Headsets, Production Intercom SMH210 

 6 – 50’ XLR Cable 

 6 – 25’ XLR Cable 

2. Vendor to provide below item and include in the total cost of bid. 
 

 1 - AJA KiPro Recorder to enable capture of the commencement video with closed 
captions for integration into cable TV  broadcast. 

 

*Optional Add-on service: 
 
Vendor to provide cost for:  
 
Live video-stream at 500 mbps for approximately 250 viewers over the CCRI website 
$________ 
 

 

Company:_______________________________ 

Contact:_________________________________ 

Date:  __________________________________ 

 

PLEASE PRINT ADDENDUM NUMBER 1 AND SUBMIT WITH THE BID PACKAGE. 
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Addendum Number 1 to Bid Solicitation - Bid # BB002714 

Audiovisual Services for CCRI Commencement 2014 
 
 

Questions and Answers 
 

Questions: 
 
1) What size boom lift will be required to reach all necessary rigging points, the rigging 

points are not included in the bid spec. 
  

2) Will CCRI provide the necessary hardware to hang the stage drape?  If not provided 
what is required? 

 

3) Are load ratings available for the rigging points on the roof structure? 
 

4) What is the earliest date to start the load in and set up? 
 

5) Can the Saturday and Sunday be used as set up time? 
 

6) What is the cutoff date and time for the load out and will these times be considered after 
the floor has been cleared of chairs or other that will allow the use of a moving lift. 

 

Answers: 

1)  We have a 32 ft. scissor lift that goes straight up to the deck, the boom lift should be a 

40-60 ft. lift, depending how far out they want to boom from. 

2)  We will hang the drape here in-house. 

3)  Load levels are currently not available. 

4)  The usual set up for lighting occurs on the Friday and Saturday before commencement 

(May 9th/10th). 

5)  Saturday and Sunday are available for set up (be aware, we MAY be doing our own 

setup those days in the field house as well during a first shift schedule). 

6)  Our commencement is May 16th. Any SCHEDULED time after that is good for removal. 

(There are multiple events in the field house following our commencement and have to 

schedule around those events). 

 

  


